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ALLEN

ALLEN
KGsCl USKO
VH TLEY

ALLEN

BARTHOLOVEW

BOONE

CASS

CLARK
SCOrT

CRAWFORD

DAVI ESS
GREENE
SULLI VAN

DELAWARE

CONTRACT #

RS-25782- A

M -26108- A

M -26110- A

RS- 25968- A

R -25082- A

B -25859-A

M - 25875- A

RS-24772- A

R -25751-A

T -26022-A

B -24124-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BID LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 218
FROM BERNE EAST CORP. LIM TS
TO OH O STATE LINE (RP
084+028 TO 091+046)

PAVEMENT REPAI R ON US 30,
0.78 MLE EAST OF SR 101 (RP
153+44)

ROADSI DE MOW NG ON US 30 FROM
MARSHALL/ KGSCI USKO COUNTY
LINE TO I -69

ASPHALT RESURFACE AND S| GN
MODERNI ZATI ON ON US 24 FRQM
0.7 km EAST OF |-469 TO CH O
STATE LINE (RP 132+271 TO
164+624)

ROAD AND BRI DGE REPLACEMENT
ON TAYLOR RD FROM CR 300N. TO
JUST SOQUTH OF POSHARD DR
SPLIT AND EAST OF 300N

BRI DGE REHABI LI TATI ON ON SR
47 OVER PRAI R E CREEK, 0.48
M LE NORTH OF SR 75 (RP
43+61)

I NSTI TUTI ON AND PARK ROAD

MAI NTENANCE AT THE NORTH
CENTRAL JUVEN LE CCRRECTI ONAL
FACILITY | N LOGANSPCRT

ASPHALT RESURFACE ON SR 203
FROM SR 3 TO SR 56

SLI DE CORRECTION | - 64
NORTHWEST RAMP AT SR 66

NEW FLASHER | NSTALLATI ONS SR
41 AT SR 54, SR 45 AT SR 59
NORTH JCT, AND US 50 AT CR 200
EAST

BRI DGE REPLACEMENT ON SR 67
OVER HALFWAY CREEK, 1.4 km
NORTH OF SR 28 (RP 166+28)

(BY COUNTY)
CONTRACTCR

LI C A CONSTRUCTI ON
BERNE , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

THOVPSON | NTERSTATE MOW NG
LEESBURG , CH

BROOKS CONSTRUCTI ON
FCRT WAYNE , IN

FORCE CONSTRUCTI ON
COLUMBUS |, IN

ERBER & M LLI GAN CONSTR GO
CHARLESTOMW , IN

REJECTED TO BE RE- ADVERTI SED

GOHVANN ASPHALT & CONSTR, | NC

CLARKSVILLE , IN

FOERTSCH CONSTRUCTI ON
LAMAR , IN

MORPHEY CONSTRUCTI ON, | NC.
I NDI ANAPQLIS , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE :
LETTI NG DATE :

CONTRACTCR
BI D

1,102, 732.

181, 349.

42, 900.

3, 086, 443.

2,192, 865.

293, 645.

353, 000.

479, 114.

125, 254.

February 28, 2002
February 19, 2002

36

30

00

76

06

50

00

10

05

DATE TO BE
COVPLETED

08/ 31/ 02

05/ 18/ 02

35 WD.

11/ 02/ 02

11/ 15/ 02

07/ 31/ 02

40 WD

80 WD.

45 WD,
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COUNTY

ELKHART

ELKHART

ELKHART

ELKHART
NCBLE

FAYETTE

GRANT
HUNTI NGTCN
ALLEN
WELLS

GRANT
WABASH

HAM LTON
HENRY

RUSH

CONTRACT #

B -25929-A

BT-25220- A

M-26111-A

RS- 25853- A

R -24743-A

M -26109- A

R -25920-A

B -26068- A

R -24566- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON W LDEN
AVENUE (GOSHEN) OVER ELKHART
R VER, 1.6 km WEST OF SR 15

BRI DGE REHABI LI TATI ON ON TOLL
ROAD UNDER CR 13, CR 113, CR
19, CR 23, CR 131 AND SR 15
(MP 94.05, 94.80, 96.99,

99. 53, 102.87 AND 100. 71)

ROADS| DE MOW NG ON US 20 FROM
ST. JOSEPH COUNTY LI NE TO
EAST END OF 4 LANE (RP 87+33
TO RP 95+98)

ASPHALT RESURFACE ON US 6
FROM SR 13N TO SR 5(RP
102+005 TO 107+083)

S| GHT DI STANCE | MPROVEMVENT
AND PAVEMENT REPLACEMENT ON
SR 44 AT GRAY ROAD, AND ON
GRAY ROAD FROM VETERANS
MEMCRI AL PARKWAY TO SR 44 I N
CONNERSVI LLE

ROADSI DE MOW NG ON SR 18 FROM
PENNSYLVANI A AVENUE ( MARI ON)
TO1-69 AND ON |-69 FROM SR
26 TO WEST JEFFERSON
BOULEVARD ( FORT WAYNE)

SI GHT DI STANCE CORRECTI ON AND
SI GN MODERNI ZATI ON ON SR 13
FROM NORTH JCT W TH SR 18 TO
5.7 MLES NORTH OF SR 18 (RP
046+040)

BRI DGE MAI NTENANCE AND JQA NT
REPAI R ON VARI QUS STATE AND
| NTERSTATE RCQUTES AT 24
LOCATI ONS

| NTERSECTI ON | MPROVEMENT ON
US 40 AT 0O RD. 400 WEST,
5.8 M LES WEST OF SR 9. (RP
092+066)

(BY COUNTY)

CONTRACTCR

NORTHERN | NDI ANA CONSTRUCTI ON

M SHAWAKA , IN

KANKAKEE VALLEY CONSTRUCTI ON

LAPCRTE , IN

REJECTED TO BE RE- ADVERTI SED

BROOKS CONSTRUCTI ON

FORT WVAYNE , IN

REJECTED TO BE RE- ADVERTI SED

CUSTOM MOW NG
H LLSBORO , CH

REJECTED TO BE RE- ADVERTI SED

AVERI CAN CONTRACTI NG & SERVI CES
JEFFERSONVI LLE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RUN DATE : February 28, 2002
LETTI NG DATE : February 19, 2002

CONTRACTOR S
BI D

1,273,142.70

2,551, 685. 35

578, 696. 87

43, 000. 00

329, 535. 00

710, 460. 25

DATE TO BE
COVPLETED

09/ 30/ 02

08/ 30/ 02

07/ 31/ 02

38 WD.

07/ 15/ 02

09/ 15/ 02
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COUNTY

HANCOCK
RUSH
SHELBY

HARRI SON

HENDRI CKS

HENDRI CKS

JASPER

JASPER

JASPER

JASPER

JAY

KNOX

CONTRACT #

T -26019-A

R -25993-C

B -25916-A

R -25651-A

B -25855-A

B -25910-A

B -25911-A

B -25917-A

RS-25781- A

R -26012-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

MODERNI ZE FLASHERS AND
TRAFFI C SI GNAL MODERNI ZATI ON
ON US 40 AT MOUNT COMFORT
ROAD, SR 3 AT SR 244 AND US
52 AT SR 9

ENHANCEMENT, RECONSTRUCT HAY
PRESS BARN | N WANDOTTE WOODS

BRI DGE REPLACEMENT ON SR 39
OVER MUD CREEK, 2.16 km NORTH
OF US 40 (RP 37+28)

I NTERSECTI ON | MPROVEMENT AND
SI GNAL MODERNI ZATI ON ON US
136 AT HUNTER RD (RP 070+045)

BRI DGE REHABI LI TATI ON ON SR
114 OVER IROQUO S R VER 2.0
km EAST OF US 231 (RP 21+15)

BRI DGE REHABI LI TATI ON ON
COUNTY ROAD 1000 VEST OVER
1-65, 2.6 km NORTH OF SR 114
(RP 216+68)

BRI DGE REPLACEMENT ON SR 10
OVER WHEATFI ELD DI TCH, 0. 64
km EAST OF SR 49 (RP 28+50)

BRI DGE REHABI LI TATI ON ON SR
49 OVER WOLF CREEK, 2.5 km
SOUTH OF SR 10 (RP 19+43)

ASPHALT RESURFACE AND

W DENI NG ON US 27 FROM SR 67
TO SR 116 (RP 72+24 TO RP
75+81) AND FROM N CITY LIMTS
OF BERNE TO SR 124 (RP 81+28
TO RP 86+82)

PAVEMENT REHABI LI TATI ON ON
HART STREET FROM FELT KI NG
ROAD TO NEAR US 41 IN

VI NCENNES

(BY COUNTY)

CONTRACTCR

MORPHEY CONSTRUCTI ON, | NC.
I NDI ANAPCLIS , IN

CLR, INC
VINCENNES , IN

HENDERSON, H E., INC
MARTI NSVI LLE , IN

CALUMET ASPHALT PAVI NG CO. I NC.

I NDI ANAPCLIS , IN

WRTZ & YATES, |NC
KENTLAND , IN

WRTZ & YATES, |NC
KENTLAND , IN

WRTZ & YATES, |NC
KENTLAND , IN

WRTZ & YATES, |NC
KENTLAND , IN

L I C A CONSTRUCTI ON
BERNE , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : February 28, 2002
LETTI NG DATE : February 19, 2002

CONTRACTOR S
BI D

107, 937. 00

1,132,781. 60

534, 837. 16

680, 500. 00

584, 538. 67

728, 909. 78

605, 414. 00

276, 252. 75

1, 389, 097. 39

DATE TO BE
COVPLETED

06/ 15/ 02

11/ 01/ 02

09/ 06/ 02

75 WD

07/ 19/ 02

10/ 19/ 02

55 WD.

10/ 19/ 02

08/ 31/ 02
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COUNTY

KNOX

LAKE

LAKE

MARI ON

MARI ON
SHELBY
HAM LTON
VARI QUS

MARI ON

MARI ON

MARSHAL L

MONRCE

MONTGOMERY

CONTRACT #

R -26013-A

B -26073-A

R -26020- A

B -25670-A

M -26116-A

M -26117-A

R -25871-A

R -25552-B

R -25143-A

B -25913-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ADDED TRAVEL LANES AND ROAD
REPLACEMENT HART ST, JUST
PAST FELT KI NG RD TO RI CHARD
BAUER DR, 15 1/2 ST FROM HART
TO COLLEGE AVE AND 19 ST FROM
MAIN TO HART ST

BRI DGE REHABI LI TATI ON ON
COLUMVBI A AVENUE ( HAMVOND)
OVER CONRAIL RR 0.8 km EAST
CF s 41

PAVEMENT REPAIR OR

REHABI LI TATI ON ON 169TH ST
FROM ARI ZONA TO CLINE IN
HAMMOND

BRI DGE REPLACEMENT ON US 136
UNDER CSX RAI LROAD, 2.6 km
VEST OF SR 134 (RP 72+29)

HERBI Cl DE TREATMENT VAR QUS
LOCATIONS ON |-69, 1-70, |-74,

SR 1, SR 3, SR 37, SR 67 AND
us 31

MECHANI CAL SWEEPI NG ON | - 65,
1-69, 1-70 AND |-465 IN
| NDI ANAPCLI S

NEW BU LDI NG - | TS MANAGEMENT
SYSTEM 8500 EAST 21ST STREET
I'N I NDI ANAPCLI'S, IN.,

EXI STI NG STATE POLI CE PCST

I NTERSECTI ON' | MPROVEMENT US
30 AT PINE RD, 1.87 M LES
WEST OF SR 17 (RP 062+097)

ADDED TRAVEL LANES, BRI DGE
REPLACEMENT, S| GNAL

MODERNI ZATI ON SR 46 FROM MAI N
ST TO 400 ft EAST CF CSX

RAI LROAD

BRI DGE REPLACEMENT ON US 231
OVER STODDARD DI TCH, 4.9 km
SOUTH OF SR 28 (RP 190+20)

(BY COUNTY)
CONTRACTOR

HUNT PAVI NG COVPANY, | NC.
I NDI ANAPQLIS , IN

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

REJECTED TO BE RE- ADVERTI SED

BEATY CONSTRUCTI QN, | NC.

BOGGSTOM , IN

TOMSEND TREE SERVI CE CO
PARKER CITY , IN

LI NKEL COVPANY
BATESVILLE , IN

REJECTED TO BE RE- ADVERTI SED

RI ETH RI LEY CONSTRUCTI ON

GBHEN , IN

CRIDER & CRIDER, I NC

BLOOM NGTON , IN

HUNT PAVI NG COMPANY, | NC.
I NDI ANAPCLIS , IN

RUN DATE : February 28, 2002
LETTI NG DATE : February 19, 2002

CONTRACTCR S
BI D

3, 085, 853. 38

3,727,712.00

3, 121, 965. 66

139, 687. 90

239, 000. 00

1,432, 898. 05

7,049, 338. 54

572,795. 64

DATE TO BE
COVPLETED

170 WD.

07/ 01/ 03

08/ 31/ 03

08/ 02/ 02

11/ 08/ 02

75 WD.

11/01/03

11/ 15/ 02
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COUNTY

MONTGOMERY

MONTGOMVERY

PORTER

POSEY
VANDERBURGH
G BSON

PULASKI

RANDOLPH

SCOrT

SHELBY

SPENCER

SPENCER
WARRI CK

SPENCER

CONTRACT #

R -25988- A

RS- 25959- A

B -25908-A

R -25744-A

B -25918-A

RS- 25883- A

RS- 25250- A

M -25702-B

B -25749-A

RS- 25840- A

RS- 25841- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SMALL STRUCTURE REPLACEMENT
ON US 231 0.5 M LE NORTH CF
SR 234 (RP 170+040)

ASPHALT RESURFACE ON US 136
FROM CRAWFORDSVI LLE CORP
LIM TS TO HENDRI CKS/ BOONE
COUNTY LI NE

BRI DGE REHABI LI TATI ON ON SR
149 OVER |-94, 0.39 MLE
NORTH OF US 20 (RP 7+91)

ASPHALT RESURFACE AND CURVE
CORRECTI ON FROM | - 64 TO STATE
ROAD 165

BRI DGE REHABI LI TATI ON ON SR
114 OVER MP. HILL DITCH, 1.4
km WEST OF US 421 (RP 32+59)

ASPHALT RESURFACE FROM 2. 85
M LES VEST OF U.S. 27 TO 9.5
M LES EAST OF U.S. 27

ASPHALT RESURFACE ON SR 56
FROM SR 39 TO SR 3 (RP 112+28
TO RP 122+68)

SVMALL STRUCTURE REPLACEMENT
AND ADDED TURN LANES ON SR 9
AT 9.81 km NORTH OF | -74 AND
AT 12.34 km NORTH CF 1-74

BRI DGE REPLACEMENT ON US 231
OVER BRANCH OF BUCKHORN CREEK,
1.3 km SOUTH OF SR 162 (RP

25+67)

ASPHALT RESURFACE ON SR 161
FROM SR 66 TO SR 62 (RP
000+000 TO 010+053)

ASPHALT RESURFACE ON SR 66
FROM 0. 72 km EAST OF NEW US
231 BRIDGE TO 0. 13 km WEST OF
THE WEST JCT. W TH SR 70(RP
053+537 TO 070+092)

(BY COUNTY)
CONTRACTOR
FOX CONTRACTCRS CORP.

FORT WVAYNE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

ELLAS CONSTRUCTI ON CO
GARY , IN

GOHVANN ASPHALT & CONSTR., I NC.
CLARKSVI LLE , IN

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

GOHVANN ASPHALT & CONSTR, | NC.
CLARKSVI LLE , IN

ALPHA EXCAVATI NG & LANDSCAPI NG
VESTPORT , IN

FOERTSCH CONSTRUCTI ON
LAMVAR , IN

RUDCLPH, J.H & CO
EVANSVILLE , IN

RUDOLPH, J.H & CO
EVANSVI LLE , IN

LETTI NG DATE :

RUN DATE : February 28, 2002

CONTRACTCR S
BI D

462, 939. 25

2,077, 602. 25

1,224,713.15

1,513, 700. 00

838, 660. 00

326, 284. 15

554, 417. 84

1,789,173.11

1, 054, 217. 88

February 19, 2002

DATE TO BE
COVPLETED

06/ 15/ 02

70 WD.

10/ 01/ 02

10/ 15/ 02

60 WD

08/ 23/ 02

75 WD.

90 WD.

60 WD.
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COUNTY

ST. JOSEPH

ST. JOSEPH

ST. JOSEPH

STEUBEN

TI PPECANCE
VWH TE

TI PPECANCE

VANDERBURGH

VANDERBURGH

CONTRACT #

B -25655-B

BT- 25217- A

M -26160- A

B -25163-B

RS- 25962- A

RS- 25964- A

M -24875- A

T -26031-A

R -26088- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON SR 4
OVER POTATO CREEK, 2.2 km
WEST OF SR 23 (RP 16+00)

BRI DGE REHABI LI TATI ON ON
GRAPE ROAD OVER TOLL ROAD,

0.7 kmE SR 23 (MP 80.21) AND
ON | ROWOOD ROAD OVER TOLL
ROAD, 1.7 km WSR 23 (MP

78. 70)

SEVER/ CURB/ GUTTER

CONSTRUCTI ON ALONG SR 933
FROM 2. 43 M LE SQUTH OF SR23
TO 0.3 M LE SQUTH OF SR23

BRI DGE REHABI LI TATI ON ON US
20 OVER Pl GEON CREEK, 5.15 km
EAST OF SR 127 (RP 146+60)

ASPHALT RESURFACE ON US 231
FROM NORTH JUNCTI ON W TH US
52 TO 0.26 M LE NORTH CF |-65
(RP 208+604 TO RP 227+053)

ASPHALT RESURFACE ON SR 26
FROM 0. 17 M LE EAST OF WABASH
RIVER TO US 52 (RP 35+49 TO
RP 37+67)

SVALL STRUCTURE REPLACEMENT
ON SR 68 4.1 MLES WEST CF SR
61

NEW SI GNAL | NSTALLATI ON ON SR
62 (JOHN ST) AT MARTIN LUTHER
KI'NG BLVD, ON MARY ST AT
DI VI SION ST AND ON MARY ST AT
FRANKLI N ST I N EVANSVI LLE

DEMCLI TI ON, REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG
PRCPGSED SR 641 FROM 0. 25

M LE NORTH OF FEREE ROAD TO
I-70

(BY COUNTY)

CONTRACTOR
Pl ONEER ASSOCI ATES, | NC.
LEO , IN

KANKAKEE VALLEY CONSTRUCTI ON
LAPCRTE , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

MOCOY, R L., INC
COLUMBIA G TY , IN

M LESTONE OCONTRACTCRS, L. P.
COLUMBUS , IN

M LESTONE CONTRACTCRS, L.P.
COLUMBUS , IN

BLANKENBERGER BROTHERS
CYNTH ANA , IN

HUMVEL ELECTRIC, | NC

EVANSVI LLE, , IN

B & C WRECKI NG & EXCAVATI NG | NC.
TERRE HAUTE , IN

RUN DATE : February 28, 2002
LETTI NG DATE : February 19, 2002

CONTRACTCR S
BI D

292, 017.03

2,445,107. 42

334, 933. 00

316, 489. 65

2,535, 958. 10

795, 904. 98

356, 207. 05

194, 439. 81

10, 486. 51

DATE TO BE
COVPLETED

07/ 31/ 02

11/ 15/ 02

35 WD.

07/ 03/ 02

85 WD.

60 WD.

08/ 09/ 02

50 WD.

07/ 01/ 02
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| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

COUNTY CONTRACT # DESCRI PTI ON - LOCATI ON

WAYNE R -25716-A | NTERSECTI ON | MPROVEMENT AND

SI GNAL MODERNI ZATI ON ON US 40
AT SALI SBURY RD (RP 142+051)

WAYNE R -25761-B | NTERSECTI ON | MPROVEMENT AND

TRAFFI C S| GNAL MODERNI ZATI ON
ON US 40 AT SOUTHWEST 18TH ST
(143+043)

VWH TLEY R -25204-A  PAVEMENT REHABI LI TATION ON US

30 FROM 0.2 km EAST OF SR 9
TO 0.3 km VEST OF

W TLEY/ ALLEN CL(RP 111+61 TO
119+90)

VAR QUS M -26105-A  ROADSI DE MAI NTENANCE -

HERBI Cl DE TREATMENT VARI QUS
LOCATI ONS | N THE FORT WAYNE
DI STR CT

VARI QUS M -26137-A TREE REMOVAL VAR QUS

TOTAL BI D

PENDI NG CONTRACTS:
JANUARY 15, 2002:

LOCATI ONS WTHI N THE
GREENFI ELD DI STRI CT

B -25856-A

(BY COUNTY)

CONTRACTCR

FOX CONTRACTCRS CORP.
FORT WVAYNE , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

DEANGELO BROTHERS, | NC.
DECATUR , IL

DAVEY TREE EXPERT
KENT ,

RUN DATE : February 28, 2002
LETTI NG DATE : February 19, 2002

CONTRACTCR S
BI D

1, 146, 238. 74

684, 479. 00

12, 459, 215. 98

128, 163. 41

50, 870. 00

$ 70, 345, 562. 13

DATE TO BE
COVPLETED

80 WD.

75 WD.

11/ 16/ 02

07/ 03/ 02

45 WD.






